



**BRUNSWICK-GLYNN JOINT
WATER & SEWER COMMISSION**
September 21, 2021

PROJECT: Request for Proposal No. 22-007 Design/Build Services for the Dunbar Creek Water Pollution Control Facility Rehabilitation Project No. 2016

ADDENDUM: One (1)

DUE DATE: ~~Tuesday, September 28, 2021 – 12:00PM, Noon~~
TUESDAY, SEPTEMBER 28, 2021 – 3:00PM

THIS ADDENDUM IS FOR THE PURPOSE OF ANSWERING THE FOLLOWING QUESTIONS:

1) **QUESTION:** Will the American Iron and Steel Act apply to this project?

ANSWER: No, this project is being funded through a revenue bond issuance.

2) **QUESTION:** Please confirm if modification of the existing NPDES permit is required for Phase 1 of this project?

ANSWER: No, the JWSC will complete any permitting modifications in-house. The Engineering partner may be asked to assist with DDR.

3) **QUESTION:** Will the project funding require any DBE or minority business requirements to be met?

ANSWER: No, the project is being funded through a revenue bond issuance.

- 4) **QUESTION:** Please provide the record drawings for the 2014-2015 headworks improvement project.

ANSWER: The headworks record drawings have been added to the Dropbox for this project that was sent to registered attendees of the pre-proposal meeting. Please contact Christa Free at cfree@bgjwsc.org if you need the Dropbox link.

- 5) **QUESTION:** The price proposal form (Attachment E) calls for lump sum pricing on Phase 1 services which are detailed in Attachment D “Project Technical Requirements” which includes two (2) alternates. Should the price for Phase 1 services include design costs associated with all items in Attachment D including the alternate?

ANSWER: Please make the alternate cost inclusive of design costs. The design charges are not to be included in the Phase 1 costs.

**** JWSC wishes to amend the price proposal to include an option for JWSC-supplied materials for the UV Disinfection and Tertiary Filtration project elements. Please note change to Solicitation Section 5.3.5 Part 4 – Price Proposal – ATTACHMENT E – Price Proposal has been revised to include (2) Options. Option 1 represents the contractor supplying all materials for project. Option 2 represents JWSC supplying materials for the UV Disinfection and Tertiary Filtration line items only. Contractor should provide pricing for both options and use the new form with both Option 1 and Option 2 included. The forms are attached and can also be found at the solicitation website, <https://www.bgjwsc.org/request-for-proposal-no-22-007-progressive-design-build-services-for-the-dunbar-creek-wpcf-rehabilitation-project-no-2106/> ****

**** Please note that in an effort to align with recent delivery times of courier services, the bid due time has been moved to 3:00pm on Tuesday, September 28, 2021****



All applicants under this Invitation for Bid are kindly requested to acknowledge receipt of this Addendum in original only.

**ACKNOWLEDGEMENT
ADDENDUM: ONE (1)**

DATE: _____

The above Addendum is hereby acknowledged:

(NAME OF BIDDER)

Signature

Title