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 PROJECT :       SPLOST 2016 – PHASE 1 N Mainland Sewer Improvements –  
                                     Design Build – Project No. 702 
  

ADDENDUM:    Two (2)  
  
DUE DATE:      Wednesday, May 17, 2017 - NOON 

  
  
THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES 
OR CLARIFICATIONS:  

  
 ADDITIONS: 

1. Attachment D – Project Technical Requirements – Section C – Backup Documents 
No. 1 through No. 7 listed below have been added to the BGJWSC website for your 
reference. 

 
 

Link to documents: 
http://www.bgjwsc.org/request-for-proposal-progressive-designbuild-services-for-
2016-splost-north-mainland-sewer-improvements-project-phase-i/ 
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