

Brunswick-Glynn County Joint Water and Sewer Commission

November 23, 2020

IFB No. 20-016 2016 SPLOST North Mainland Phase III Force Main Improvements for the BGJWSC Project No. 702

NOTICE OF RE-BID

Due to changes in scope of work in the original bid package of Invitation for Bid No. 20-016 2016 SPLOST North Mainland Phase III Force Main Improvements Project No. 702, the Brunswick-Glynn Joint Water & Sewer Commission has made the decision to place the solicitation out for re-bid. The solicitation has been re-bid with a new scope of work under project header IFB No. 21-013 2016 SPLOST North Mainland Phase III Force Main Improvements Project No. 702 for the BGJWSC. Full bid documents and information regarding this re-bid can be found at the following website, https://www.bgjwsc.org/re-bid-ifb-no-21-013-2016-splost-north-mainland-phase-iii-force-main-improvements-project-no-702-for-the-bgjwsc/

Pamela Crosby Procurement Director Brunswick-Glynn County Joint Water & Sewer Commission